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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2012B0099 PROJECT (S) : AVM-2013(005)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R |~ e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|000003 Employee Training | | |
0010 | 3000.000] |

|108002 Progress | | |
0020 | Photographs | LUMP | LUMP |

[|108004 As-Built Drawings | | |
0030 | LUMP | LUMP |

|200008 Earthwork and

| | |

0040 |Excavation Special Item |LUMP | LUMP |
|- LS - REMOVE EXISTING | | |
|UTILITIES ABOVE THE | | |
|I-395 TUNNEL [ITEM # 200 | | |
1008] | | |
|201002 Clear and Grub | | |
0050 | LUMP | LUMP |
| | | |
202002 Common Excavation | | |
0060 | | 214.000| |
| |CY \ |
1202004 Hard Surface | | |
0070 | Pavement Excavation | 4552.000] |
| |CY | |
|204002 Embankment Fill | | |
0080 | | 142.000| |
| |CY | |

1204004 Borrow Embankment | | |
0090 |Fill | 865.000] |
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CONTRACTOR
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| | AND UNITS | DOLLARS CTS | DOLLARS
|207002 Trench Excavation | | |
0100]and Backfill | 2102.000] |
| |CY | I
|207004 Trench Undercut | | |
0110 |Excavation | 316.000] |
| |CY | I
|207006 Gravel for Trench | | |
0120 |Undercut | 316.000] |
| |CY | I
|207991 Trench Excavation | | |
0130 |and Backfill Special | 50.000]
|Item - CY - FLOWABLE | CY | |
|BACKFILL [ ITEM # | | I
[207992] | | I
207991 Trench Excavation | | |
0140 |and Backfill Special | 476.000] |
|ITtem - CY - FLOWABLE | CY | |
|FILL TRENCH ( | \ |
| WATERPROOFING | | |
| PREPARATION) [ ITEM # | | I
[207991] | | I
|209002 Aggregate Base | | I
0150 |Course | 1726.000 | |
| |CY | |
[212002 Test Pit | | I
0160 | | 100.000| |
| | EACH | |
302002 Valve Casing | | |
0170| [ITEM # 302 002] | 8.000] |
| | EACH | |
302002 Valve Casing | | |
0180 |BLOW-OFF CASING [ITEM # | 2.000] |
[302 003] |EACH | |
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ITEM

| APPROX. [
[ QUANTITY [
| AND UNITS [

|303002 Abandon Valve
0190 |Casing

[305002 Ductile
020014 - 8 Inch 6"

IMJ [ITEM # 305 019]

Iron Pipe, | |
WATER DIP, | 24 .

[305002 Ductile

021014 - 8 Inch 6"
| PUSH-ON JT
[020

[ITEM # 305

Iron Pipe, | |
WATER DIP, | 33.

[305002 Ductile
022014 - 8 Inch 8"

IMJ [ITEM # 305 002]

Iron Pipe, | |
WATER DIP, |

[305002 Ductile
023014 - 8 Inch 8"

IMJ [ITEM # 305 021

Iron Pipe, | |
WATER DIP, |

[305004 Ductile
0240112 Inch PUSH-ON JT.
| STORM DRAIN

Iron Pipe, |

305991 Pipe Water Main -

0250 |Ductile Iron Special
|ITtem - LF - PIPE
| INSULATION

|306002 Gate Butterfly

0260|Valve, 3 - 12 Inch 6"
|GATE VALVE [ITEM # 306
1003]

306002 Gate Butterfly

0270|VvValve, 3 - 12 Inch 8"
|GATE VALVE [ITEM # 306
|002]

[|307002 Set Fire Hydrant

0280 |
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CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY I |~ e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|308004 Water Service | | |
0290 |Pipe, 1-1/4 to 2 Inch | 32.000] |

|308014 Furnish and | |
0300 |Install Curb Stop/Curb | 1.000] |
| Stop Box |EACH | . |
|308016 Furnishé&Install | | |
0310 |Water Meter Housing, | 1.000]
| Frameé& Cover | EACH | . |
1309002 Sewer Manhole on | |
0320|Sewer 48 Inch and Less | 21.000]
|Dia. STORM DRAIN | VLF |
| MANHOLE | |
|310002 Standard Basin | | |
0330 | 1.000] |

|310012 Basin Connect PCC | | |
0340 |Pipe, Class IV, 15 Inch | 282.000] |
| STORM DRAIN |LF | . |
|310992 Catch Basins | | |
0350 |Special Item -EACH - | 1.000|
|IMODIFIED FIELD INLET SD |EACH | |
|I-6 [ITEM # 310 994] | | |
310992 Catch Basins | | |
0360 |Special Item -EACH - | 1.000]
| OFFSET WATER QUALITY | EACH | |
|DOUBLE CB [ITEM # 310 | | |
[993] | | |
|310992 Catch Basins | |
0370 |Special Item -EACH - | 5.000]
|WATER QUALITY DOUBLE CB |EACH |
| [ITEM # 310 992] | |
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LINE | ITEM

[311002 Adjust
0380 |Sewer-Water-Utility
|Manhole Frame

| QUANTITY

APPROX.

| AND UNITS |

[311991 Adjust,

0390 |Rebuild&Replace
|[Manhole&Catchbasin-
|Special Item -EA- CLEAN
|EX. DRAINAGE STRUCTURE
| TO REMAIN [ITEM # 311
|994] PRIVATELY FUNDED

[311991 Adjust,

0400 |Rebuild&Replace
|[Manhole&Catchbasin-
|Special Item -EA- NEW
| CONNECTION TO EXISTING
| STORM DRAIN / SAN. SEWER
IMH [ITEM # 311 995]

EACH

313004 Abandon Sewer
0410 |Manhole

313008 Abandon Storm
0420|Inlet REMOVE INLET
|ENTIRELY

[|313991 Abandon Sewer
0430 |Facility Special Item -
|EACH - INSTALL MASONRY
| BULKHEADS IN ABANDONED
|PIPES [ITEM # 313 991]

316991 Sewer Connection
0440 |and Cleanout Special
|Item - LF - 6" PVC PIPE

1324991 PCC In-Line
0450 | Thrust Block Special

|ITtem - EACH - PREPOURED

|BLOCK B [ITEM # 322 003]
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LINE | ITEM

|324991 PCC In-Line
0460 | Thrust Block Special

|ITtem - EACH - PREPOURED

|BLOCK C [ITEM # 322 004]

| QUANTITY

APPROX.

| AND UNITS |

324991 PCC In-Line
0470 | Thrust Block Special

|ITtem - EACH - PREPOURED

|BLOCK D [ITEM # 322 005]

324991 PCC In-Line
0480 | Thrust Block Special

|Item - EACH - PREPOURED

|BLOCK E [ITEM # 322 006]

324991 PCC In-Line
0490 | Thrust Block Special

|Item - EACH - PREPOURED

|BLOCK F [ITEM # 322 007]

| 400008 Asphalt

0500 |Construction Special
|Item -SY - SEPARATION
| GEOTEXTILE UNDER ROADWAY

|402002 Superpave Base
0510|Course, 19 mm

| 402012 Sperrpave Surface
0520|Course, 12.5 mm

| 407002 Temporary AC,
0530 | Superpave Surface Course

[|12.5 mm TEMPORARY

| ROADWAY PAVING

r

| TON
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CONTRACT ID: KA2012B0099 PROJECT (S) : AVM-2013(005)
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | —=mmm e [ ===
| | AND UNITS | DOLLARS CTS | DOLLARS
|407004 Temporary AC, | | |
0540 | Superpave Surface Course, | 20.000| |
|9.5 mm TEMPORARY | TON | |
| PEDESTRIAN WALKS | | |
|502006 PCC Base, 8 Inch | | |
0550 | | 265.000 | |
| | SY | |
|504006 PCC | | |
0560 |Driveway-Alley Entrance, | 27.000| |
|7 Inch |SsY \ |
|506004 Repair PCC Base | | |
0570 | | 51.000] |
| [CY | |
|506008 Repair PCC | |
0580 |Driveway-Alley Entrance | 1.000]| |
| |CY | |
| 600011 Incidental | |
0590 |Construction Special | LUMP | LUMP |
|[Item - LS - REMOVE | | |
| PARKING METERS | |
|606002 Pavement | | |
0600 |Profiling (Milling) | 2308.000| |
IMILLING ONLY (2") |sY | |
607991 Misc. Fencing | | |
0610|Special Item - LF - 8' | 1840.000| |
| TEMPORARY VINYL CLAD, | LF | |
|WOOD SLAT, CHAIN LINK | | |
| FENCE | | I
|608004 PCC Sidewalk, 4 | | |
0620 | Inch | 165.000] |
| |SY | |
| 608008 Exposed Aggregate | | |
0630|Sidewalk, 4 Inch | 63.000] |
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DATE:
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: KA2012B0099 PROJECT (S) : AVM-2013(005)
CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R |~ e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 608992 Sidwalks & | |
0640 |Driveway Special Item - | 2.000] |
|SY - DET. WARN. SURF. - |SY | [
| COMPOSITE (TEMPORARY) | | |
| [ITEM # 608 995] | | |
1608992 Sidwalks & | |
0650 |Driveway Special Item - | 18.000] |
|SY - DET. WARN. SURF. - |SY | [
| GRANITE VA MIST PAVERS | | |
| [ITEM # 608 994] | | |
1608992 Sidwalks & | |
0660 |Driveway Special Item - | 33.000] |
|SY - DET. WARN. SURF.- | SY | |
|UNIT CONCRETE PAVERS | | |
| [ITEM # 608 992] | | |
1608992 Sidwalks & | |
0670 |Driveway Special Item - | 67.000|
|SY - GRANITE MT. AIRY | SY |
|PAVERS [ITEM # 608 996] | |
| 608992 Sidwalks & | |
0680 |Driveway Special Item - | 178.000| |
|SY - GRANITE PAVERS @ |SsY | |
|HHH PLAZA [ITEM # 608 | | |
19971 | \ |
| 609068 Furnish and Set | | |
0690|8"x12" Granite Straight | 1671.000| |
|Curb |LF | . |

|609070 Furnish and Set | |

|

0700|8"x12" Granite Circular | 121.000] |
|Curb, Radius Under 1 0 | LF | |

|Ft. | | I

| 609072 Furnish and Set | |
0710]8"x12" Granite Circular | 391.000]
|Curb, Radius 10-100 Ft. | LF |
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CONTRACTOR
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 609074 Furnish and Set | |

|

0720]18"x12" Granite Circular | 1022.000] |
|Curb, Radius Over 10 0 |LF | |

[Ft. | | |

[609100 AC Curb | | |
0730 | TEMPORARY AC CURB | 10.000] |

|609500 Brick Gutter | | |
0740 | | 2019.000| |

1609993 Curb, Gutter, & | | |
0750 | Paved Flume Special Item | 250.000] |
|- LF - 24" GRANITE 'V' |LF | |
| SHAPED GUTTER (1" MORTAR | | |
|BED, 6" PCC BASE) | |
|609994 Curb, Gutter, & | | |
0760 |Paved Flume Special Item | 40.000] |
|- EACH - GRANITE CURB | EACH | |
| TO RAMP TRANSITION STONE | | |
|- GTS1 [ITEM # 609 994] | | |
|609994 Curb, Gutter, & | |
0770 |Paved Flume Special Item | 7.000]
|- EACH - GRANITE RAMP | EACH |
| TO GUTTER TRANSITION | |
|STONE - GTS2 [ITEM # 609 |
1995] | |
|609994 Curb, Gutter, & | | |
0780 |Paved Flume Special Item | 2.000] |
|- EACH - GUTTER TO | EACH | |
| GUTTER FLUSH GRANITE | | |
| TRANS. STONE - GTS3 | | |
| [ITEM # 609 996] | |
|610002 Seed SEED AND | | |
0790 |[MULCH STABILIZATION | 7709.000 | |
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CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | ———— = |————————=
| | AND UNITS | DOLLARS CTS | DOLLARS
|610054 Topsoil o" | \
0800 |ACROSS SITE | 1285.000] |
| [CY | |
|611086 Bollard REMOVE, | | |
0810| SALVAGE AND RESET | 5.000] |
| | EACH | |
|611999 Tree, Shrub, Vine, | | I
0820|& Ground Cover Special | 8.000| |
|ITtem - EACH - ULMUS | EACH | |
| AMERICANA 'PRINCETON' | | |
| (PRINCETON AMERICAN ELM) | | |
|6"-6 1/2" CAL., B&B | | |
|612002 Mobilization | | |
0830 | LUMP | LUMP |
| | | |
|616004 Construction Lane | | |
0840 |Closing | LUMP | LUMP |
| | | |
|616006 Remove Lane | | |
0850 |Markings | 2305.000|
| | SF | |
| 616008 Temporary | |
0860 |Construction Sign | 106.000| |
| Supports |EACH | |
|616012 Construction | | |
0870 |Warning and Detour Signs | 600.000| |
| | SF | |
|616014 Reflectorized | | |
0880 | Traffic Cones | 60.000] |
| | EACH | |
|616016 Flashing Amber | | |
0890 |Warning Lights, Type "B" | 19.000] |
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CONTRACTOR
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|616020 Sequential Arrow | | |
0900 | Boards | 2.000] |

|616022 Construction Sign | | |
0910 |Warning Flags | 106.000] |

1616024 Type III PVC [ [ |
0920 |Barricade | 16.000] |

|616040 Thermoplastic | | |
0940 | Pavement Marking, 4 Inch | 3500.000| |

|616044 Thermoplastic | | |
0950 | Pavement Marking, 6 Inch | 450.000] |

|616052 Thermoplastic | | |
0960 | Pavement Letter | 8.000| |

|616054 Thermoplastic | | |
0970 | Pavement Arrow | 36.000] |

|616060 Painted Lane | | |
0980 |Marking, 4 Inch | 11000.000| |

|616064 Painted Lane | | |
0990 |Marking, 8 Inch | 1100.000] |

1616110 PORTABLE [ [ |
1000 | CHANGABLE MESSAGE SIGN [ 3.000] |
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CONTRACTOR
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|616122 Steel Protection | | |
1010 |Plate | 2.000| |

| 616992 Traffic Control | | |
1020|Special Item - EACH - | 15.000] |
| FURNISH AND INSTALL APS | EACH | |
| PEDESTRIAN PUSH BUTTON | | |
| [ITEM # 616 993] | | |
| 616992 Traffic Control | | |
1030 |Special Item - EACH - | 2.000] |
| FURNISH AND INSTALL | EACH | |
|[WIRELESS VEHICLE | | |
|DETECTOR [ ITEM 617121] | | |
| 616992 Traffic Control | |
1040 |Special Item - EACH - | 78.000|
| PAINTED PAVEMENT ARROW | EACH |
| [ITEM # 616 066] | |
1616992 Traffic Control | |
1050 |Special Item - EACH - | 18.000]
| PAINTED PAVEMENT LETTER | EACH |
| [ITEM # 616 067] | |

| 616992 Traffic Control | |

|

1060|Special Item - EACH - | 6.000] |
| THERMOPLASTIC PAVEMENT | EACH | |

| SYMBOL, BIKE LANE [ITEM | | |

|# 616 053] | \ |

1616992 Traffic Control | | |
1070 |Special Item - EACH - | 3.000] |
| THERMOPLASTIC PAVEMENT |EACH | |
| SYMBOL, SHARED LANE | | |
| [ITEM # 616 055] | | |
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CONTRACTOR
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1616992 Traffic Control | |
1080 |Special Item - EACH - | 14.000]
| TRAFFIC SIGNAL REMOVAIL, | EACH |
|TEMP. INSTALLATI ON AND | |
|REINSTALLATION [ITEM # | |
616 991] | |
616993 Traffic Control | |
1090 |Special Item - HR - | 12.000]
| TRUCK MOUNTED ATTENUATOR |HR |
| [ITEM 616 996 ] | |
| 616994 Traffic Control | |
1100|Special Item - LF - | 850.000]
| PAINTED LANED MARKING, | LF |
|24 INCH [ITEM # 616 065] | |
1616994 Traffic Control | | |
1110|Special Item - LF - | 2400.000| |
| THERMOPLASTIC PAVEMENT |LF | |
|MARKING, 24 INCH [ITEM # | | |
|616 051] | | |
1616994 Traffic Control | | |
1120 |Special Item - LF - | 1125.000] |
| THERMOPLASTIC PAVEMENT |LF | |
|MARKING, 9 INCH [ITEM # | | |
|616 049] | | |
|617002 Furnish And | | |
1130 |Install Inductive Loop | 540.000] |
|Detector |LF | . |
|617008 Furnish And | | |
1140|Install Pcc Foundation | 12.000] |
|For Traffic Signal Pole | EACH | |
|0 r Pendant Post Street | | |
|Light Pole | | |
|617012 Furnish And | | |
1150 |Install 4 Foot By 4 Foot | 1.000] |
|[Electrical Manhole | EACH | . |
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617014 Furnish And | |
1160|Install One 2 Inch Pvc | 150.000|
|Encased Electrical | LF |
|Condui t | |
|617016 Furnish And | |
1170|Install One 4 Inch Pvc | 245.000|
|Encased Electrical | LF |
|Condui t | \
| 617024 Furnish And | | |
1180 | Install Galvanized Steel | 12.000] |
| Transformer Base | EACH | . |
| 617028 Furnish And | | |
1190 | Install Handbox | 2.000] |

| 617032 Furnish And | |
1200|Install One 2 Inch And | 779.000]
|One 4 Inch Pvc Encased | LF |
|E1l ectrical Conduits | |

617034 Furnish And | |

|

1210|Install Four 4 Inch Pvc | 80.000] |
|Encased Electrical Condu |LF | |
[its | | |

|617038 Furnish And | |
1220 Install Pcc Foundation | 2.000]
|For Controller Cabinet | EACH |

|617042 Furnish Temporary, | |
1230| Portable, Concrete Base | 12.000]
|For 20 Foot Steel | EACH |
|Traffic Signal Pole | |
|Mounted On A Transformer | |
|Base | |
|617044 Relocate Any | | |
1240 | Temporary, Portable, | 5.000]
|Concrete Base | EACH | . |
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|617046 Furnish And | |
1250|Install 20 Foot Tall | 27.000|
|Steel Traffic Signal |EACH |
|Pole | |
617048 Furnish And | |
1260 |Install 8 Foot Long Mast | 6.000|
|Arm With Clamp And Remo | EACH |
|veable End Cap | |
| 617050 Furnish And | |
1270|Install 7 Conductor 14 | 10150.000|
|Awg Stranded Electrical | LF |
|T raffic Signal Cable | |
617052 Furnish And | | |
1280|Install 4 Conductor 18 | 2800.000| |
|Awg Shielded, Stranded | LF | |
|E1 ectrical Traffic | |
|Signal Cable | | |
617054 Furnish And | |
1290 |Install 12 Pair 19 Awg | 1950.000]
|Underground | LF \
| Communication s Cable | |
| 617058 Furnish And | |
1300 |Install 25 Pair 19 Awg | 1300.000]
|Underground | LF |
| Communication s Cable | |
|617068 Furnish Red Ball | | |
1310 |Led Module | 36.000] |

| 617070 Furnish Yellow | | |
1320|Ball Led Module | 36.000| |

|617072 Furnish Green | | |
1330|Ball Led Module | 36.000] |
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|617074 Furnish Red Arrow | | |
1340 |Led Module | 2.000| |

|617076 Furnish Yellow | | |
1350 |Arrow Led Module | 4.000] |

|617078 Furnish Green | | |
1360 |Arrow Led Module | 4.000] |

|617084 Furnish 12 Inch | | |
1370 |0Overlay Lunar White | 28.000] |
|[Walking Person And Portl |EACH | |
|land Orange Raised Hand | | |
| Led Module | | |
|617086 Furnish 12 Inch | | |
1380 |Portland Orange | 28.000 | |
| Countdown Led Module | EACH | . |
1617090 Furnish And | | |
1390|Install 3 Section | 31.000] |
|Conventional Traffic | EACH | |
|Signal He ad On A Pole | | |
| (A1l Lenses 12°?) | | |
| 617094 Furnish And | | |
1400|Install 5 Section | 2.000] |
|Conventional Traffic | EACH | |
|Signal He ad On A Pole | | |
| (A1l Lenses 127?) | | |
|617096 Furnish And | | |
1410|Install 3 Section | 11.000] |
|Conventional Traffic | EACH | |
|Signal He ad On A Mast | | |
|Arm (All Lenses 127?) | | |
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LINE | ITEM

|617114 Furnish And
1420|Install 2 Section

|Conventional Pedestrian

|Signal Head On A Pole

[ (12?)

| Q

APPROX.
UANTITY

| AND UNITS |

| 617120 Furnish And
1430 |Install Microwave
|Vehicle Detector

| 617124 Furnish And
1440 |Install Traffic Signal
|Controller And Cabinet

|617130 REMOVE TRAFFIC

1450 | SIGNAL POLE AND TRAFFIC
| SIGNAL EQUIPMENT PER
|[EACH INTERSECTION

| 617132 Remove Traffic
1460 |Signal Controller And
|Cabinet

|617164 Traffic Sign
1470 | Panels

1618022 Furnish and
1480 |Install 48" x 48" x 48"
|Manhole

618072 Furnish and

1490 | Install 1-2" Schedule 40

|[Rigid PVC Conduit

1618148 Furnish and

1500|Install 6-4" Schedule 40

|[Rigid PVC Conduits (duc
|t bank)
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618150 Furnish and | |
1510 |Install 6-4" and 1-2" | 261.000|
| Schedule 40 Rigid PVC | LF |
|Cond uits (duct bank) | |
618152 Furnish and | |
1520 Install 6-4" and 2-2" | 82.000]
| Schedule 40 Rigid PVC |LF |
|Cond uits (duct bank) | |

| 618160 Furnish and | |

|

1530 Install 2-4" Schedule 40 | 78.000] |
|[Rigid PVC Conduit (duct | LF | |
|bank) | \ |

618174 Furnish and | |
1540|Install Additional | 5.000]
|Conduit and Sweep Bends |EACH |
|in Po le Foundation | |
| 618190 Furnish and | | |
1550 |Install #10 Stranded | 3271.000] |
|Wire |LF | . |
| 618250 Furnish and | | |
1560 |Install #0000 Stranded | 3807.000] |
|Wire |LF | . |
|618292 Furnish and | | |
1570 |Install #8 Stranded | 1449.000| |
|Ground Wire | LF | . |
|618310 Furnish and | | |
1580 |Install #2 Stranded | 1269.000| |
|Ground Wire | LF | . |
|618394 Furnish and | | |
1590 | Install 15" B.C. Street | 20.000| |
|Light Foundation | EACH | . |
| 618400 Remove Street | | |
1600 |Light Pole Foundation | 23.000] |
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|618436 Furnish and | | |
1610|Install 15" B.C Steel | 3.000] |
| Transformer Base | EACH | . |
| 618486 Furnish and | | |
1620|Install #16 Cast Iron | 10.000] |
|Pole |EACH | . |
| 618502 Furnish and | | |
1630|Install #18 Cast Iron | 1.000] |
|pole |EACH | . |
| 618508 Remove #18 Cast | | |
1640 |Iron Street Light Pole | 8.000| |

| 618526 Furnish and | | |
1650 Install Twin 20 | 1.000] |
|Steel/Cast Iron Pole | EACH | . |
| 618618 Remove RLA Street | | |
1660 |Light Pole | 10.000] |

| 618722 Remove Luminaire | | |
1670| from Steel Pole | 3.000] |

|618754 Furnish and | | |
1680|Install 250 Watt HPS | 3.000] |
|Cutoff Luminaire | EACH | . |
|618814 Furnish and | | |
1690 | Install 400 Watt MH | 13.000] |
|Conversion Kit | EACH | . |
|618842 Furnish and | | |
1700|Install Glare Shield for | 12.000] |
|Conversion Kit | EACH | . |
|618860 Furnish and | | |
1710|Install 118 Plastic | 13.000] |
| Globe | EACH | . |
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[|618992 ELECTRICAL WORK
1720 | SPECIAL ITEM -EACH- F.

|[AND I. 400W MH CUTOFF

| TEARDROP FIXTUR E, LAMP

|AND PHOTOCELL [ITEM #

[618 994]

[|618992 ELECTRICAL WORK
1730 | SPECIAL ITEM -EACH-

| FURNISH AND INSTALL

[28'-6" PENDANT POST

|W/DECORATIVE ARM [ITEM #

[618 990]

[|618992 ELECTRICAL WORK

1740 | SPECIAL ITEM -EACH-
|REMOVE - REINSTALL TWIN
|20 STEEL/CAST IRON POLE
| [ITEM # 618 992]

[618993 ELECTRICAL WORK
1750 | SPECIAL ITEM -LF-

| FURNISH AND INSTALL 2-2"

| SCHEDULE 40 RIGID PVC

|CONDUIT [ITEM # 618 993]

[|618993 ELECTRICAL WORK

1760 | SPECIAL ITEM -LF-
|REMOVE UNDERGROUND CABLE
| [ITEM # 618 998

|618999 Payment to PEPCO
1770| for Connection,

| Disconnection,

| Inspection PAYMENT TO

| PEPCO FOR CONNECTION AND

| DISCONNECTION OF SERVICE

50000.00

| 620014 Traffic Sign
1780 | Panels
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| 620022 METAL SIGN POST | \ |
1790 | | 460.000 | |

620992 Traffic Signing | | |
1800 |Special Item - SF - | 3.000]
|RELOCATE EXISTING | SF | |
| TRAFFIC SIGNS [ITEM # | | |
| 620 037] | | I
|620993 Traffic Signing | |
1810|Special Item - EACH - | 25.000]
| REMOVE EXISTING SIGN | EACH |
|POSTS [ITEM # 620 015] | |
|620993 Traffic Signing | |
1820 |Special Item - EACH - | 110.000|
| REMOVE EXISTING SIGNS | EACH |
| [ITEM # 620993] | |
| 624002 Engineer's Field | | |
1830|Facilities | LUMP | LUMP

|625002 Field Layout | | |
1840 | LUMP | LUMP |

| 628002 Erosion and | | |
1850 | Sediment Control | LUMP | LUMP |

1628991 Erosion and | |

|

1860 |Sediment Control Special |LUMP | LUMP |
|[Item - LS - TREE | |

| PROTECTION | | |



